

# PROJECT COSTING FOR THE OSA TRANSACTION GUIDE PORTAL

Formal cost breakdown based on the current implemented portal, admin modules, chatbot flow support, OTP-related verification flow, and testing activities.

## A. SHARED PROJECT COSTS

| Item                                | Description                                                                                                    | PHP          |
|-------------------------------------|----------------------------------------------------------------------------------------------------------------|--------------|
| Software subscriptions & AI tooling | AI assistance, development tools, editing, and support utilities used during system development.               | 3,340        |
| Hosting & infrastructure            | VPS or droplet environment, database setup, and deployment-related configuration.                              | 1,260        |
| AI / chatbot usage costs            | Chatbot testing, prompt retries, response validation, and retrieval-related usage and adjustments.             | 1,915        |
| Domain, SSL, mailbox                | Domain registration support, secure access setup, and mailbox-related configuration.                           | 780          |
| Repeated testing allowance          | Browser and device retesting, OTP retries, chatbot retests, bug validation cycles, and follow-up verification. | 1,705        |
| <b>Subtotal</b>                     |                                                                                                                | <b>9,000</b> |

## B. DEVELOPER 1

### Frontend Portal, UI System, Chatbot, and Verification Flow

| Scope                             | Description                                                                                                    | PHP   |
|-----------------------------------|----------------------------------------------------------------------------------------------------------------|-------|
| <b>Public portal UI build</b>     | Homepage, announcements, lost and found, about page, and the shared responsive layouts across the portal.      | 6,500 |
| <b>Shared design system</b>       | osa-design.css, portal-shell.js, global navbar and footer behavior, and unified visual styling.                | 3,000 |
| <b>Chat assistant integration</b> | Chat flow behavior, suggestion chips, guided support logic, and handoff-ready structure for support scenarios. | 3,500 |

| Scope                                                | Description                                                                                                | PHP           |
|------------------------------------------------------|------------------------------------------------------------------------------------------------------------|---------------|
| <b>OTP / verification flow support</b>               | Protected-action flow, inline verification user experience, and institutional email verification handling. | 2,500         |
| <b>Frontend refinement and mobile responsiveness</b> | Layout fixes, swipe behavior, loaders, navbar behavior, mobile polish, and final UI adjustments.           | 2,500         |
| <b>Subtotal</b>                                      |                                                                                                            | <b>18,000</b> |

## C. DEVELOPER 2

### Admin Dashboard, CRUD, Data Connection, Quality Assurance, and Revisions

| Scope                                       | Description                                                                               | PHP           |
|---------------------------------------------|-------------------------------------------------------------------------------------------|---------------|
| <b>Admin dashboard implementation</b>       | Admin user interface, dashboard shell, login flow, and main module pages.                 | 5,000         |
| <b>Content management modules</b>           | Home Content, About, Announcements, and Lost & Found editing modules.                     | 4,500         |
| <b>Data wiring and persistence</b>          | Local storage and backend connection for admin-to-public content syncing and persistence. | 3,500         |
| <b>QA, debugging, and regression fixes</b>  | Cross-page checks, responsive fixes, save and load validation, and post-fix verification. | 2,500         |
| <b>Documentation and revision allowance</b> | Handover notes, admin usage guidance, and defense or final revision buffer.               | 2,500         |
| <b>Subtotal</b>                             |                                                                                           | <b>18,000</b> |

## GRAND TOTAL

| Section              | PHP               |
|----------------------|-------------------|
| Shared Project Costs | 9,000             |
| Developer 1          | 18,000            |
| Developer 2          | 18,000            |
| <b>TOTAL</b>         | <b>PHP 45,000</b> |

This costing structure is based on the current implemented scope of the OSA Transaction Guide Portal, including the public-facing portal pages, admin dashboard modules, chatbot support flow, OTP-related verification support, responsive improvements, integration work, and repeated quality assurance activities.